



DEVELOPMENT SERVICES
ENGINEERING DIVISION
156 S. BROADWAY, SUITE 150
TURLOCK, CA 95380

PHONE: (209) 668-5520
FAX: (209) 668-5563
TDD: (800) 735-2929
engineering@turlock.ca.us

Date: 6/23/22

City Project No.: 20-038 (096)

Addendum No.: 1

Plan holders:

Revisions to Plans and Specifications

The following additions, deletions or modifications shall become part of the Contract Documents:

Strikethrough text (~~text~~) indicates deletions. Bold Italicized text (**text**) indicates additions

Item No. 1:

Revise Agreement as follows:

Section 5.02 Prevailing Wage
Federal Minimum Wage Rates

The Federal minimum wage rates for this project as predetermined by the United States Secretary of Labor are available online at <http://www.wdol.gov/dba.aspx>. The federal prevailing wage rate in effect for the entirety of this project shall be determination ~~# CA20210018 10/28/2021 Modification # 27~~ **#CA20220018 06/2/2022 Modification #7**, unless otherwise modified by project addenda. Federal prevailing wage rates will be incorporated into the final agreement to be signed by Contractor and City.

Item No. 2:

Revise Agreement as follows:

Section 10.04 TRAFFIC SIGNAL CAMERA REPLACEMENT:

Traffic signal shall conform to the provisions in Section 86, "Signals, Lighting and Electrical Systems", of the Caltrans Standard Specifications, these special provisions and the project plans.

Contractor shall remove **the** existing **four** traffic signal cameras and replace with **four** new Iteris Vector Video Detection Cameras. Contractor shall replace all cables and wires required to install the new cameras. **Existing configuration is one camera for each direction at the intersection of Monte Vista Ave and Golden State Blvd.**

The contract price paid per each for Traffic Signal Camera shall include full compensation for furnishing all labor, materials, tools, equipment, and incidentals and for doing all the work involved in constructing and installing the Traffic Signal Camera, complete in place, as shown on the plans, and as required by law, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer.

Item No. 3:

Updates to Bidding Form (Attached):

1. Bid Item 4 "Remove and Replace Ex. Cameras" Unit of Measure has been changed from Lump Sum to Each. The Estimated Quantity has changed from 1 to 4.

If you have any questions, please call me at (209) 668-6021 or email at Rjones@turlock.ca.us.

Sincerely,

A handwritten signature in black ink, appearing to read "Randall E. Jones". The signature is fluid and cursive, with the first name "Randall" and the last name "Jones" clearly legible.

Randall Jones
Associate Engineer

BIDDER'S FORM

PROJECT TITLE: Signal Coordination on W. Monte Vista Ave, Golden State Blvd., and Geer Rd.

PROJECT NUMBER: 20-038 CML-5165 (096)

OPENING DATE: June 30, 2022

OPENING TIME: 10:00 AM

Item No.	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Total
1	Mobilization and Demobilization	LS	1		
2	Temporary Traffic Control	LS	1		
3	2070 Traffic Signal Controller and Equipment	EA	15		
4	Remove and Replace Ex. Cameras	EA	4		
Subtotal					

Bidder has examined and carefully studied the Bidding documents and other related data identified in the Bidding Documents and the following Addenda, receipt of which is hereby acknowledged

ADDENDA

No. _____	Date _____	Signed _____
No. _____	Date _____	Signed _____
No. _____	Date _____	Signed _____
No. _____	Date _____	Signed _____
No. _____	Date _____	Signed _____

TOTAL BID WRITTEN IN FIGURES: \$ _____, _____, _____ . _____

TOTAL BID WRITTEN IN WORDS: _____

CONTRACTOR: _____